

**GOVERNMENT OF INDIA
ADMINISTRATION OF U.T. OF DAMAN & DIU,
OFFICE OF THE EXECUTIVE ENGINEER,
PUBLIC WORKS DEPARTMENT,
WORKS DIVISION NO. I,
MOTI DAMAN.**

READ :This Office E-Tender (On line) Invitation No.23 of 2019-20, I.D. No. 2019_DAMAN_453_1, dated :07/08/2019. "Construction of 300 Bedded Hospital at Marwad Hospital, Nani Daman."

C O R R I G E N D U M - 1

1. The Following Corrections are made in the Estimated Cost, Earnest Money Deposit, documents:- (The Earnest Money Deposit in the form of FDR and Bank Guarantee as per NIT Condition)

i) The Estimated Cost be read as:- **₹.90,06,37,160/-**.

Instead of

₹.85,00,75,971/-.

ii) The Earnest Money Deposit for the said work be read as **₹.1,00,06,372/-**


Instead of

₹.95,00,760/-

2. The Following Corrections are made in NIT documents:-

	Read as	Instead of
Three similar completed works costing not less than the amount equal to	₹.36,02,54,864/-	₹.33,33,70,506/-
OR		
Two similar completed works, costing not less than the amount equal to	₹.54,03,82,296/-	₹.50,00,55,759/-
OR		
One similar completed work of aggregate cost not less than the amount equal	₹.72,05,09,728/-	₹.66,67,41,012/-

All other terms and conditions remain unchanged.


I/c. Executive Engineer,
P.W.D.W.D- I., Daman.
Email : eePWD-dmn-dd@nic.in
☎ 0260-2230926/2230422

No. PWD/DMN/AB/TC/ **3880**

Dated: **12**/08/2019.

Copy fd.w.cs. to P.S. to Administrator for kind perusal of Hon. Administrator, Secretariat, Daman.

COPY SUBMITTED FOR INFORMATION:-

The Advisor to Administrator, Secretariat, Daman..

The Finance Secretary, U.T. of Daman & Diu, Secretariat, Daman.

The Collector U. T. of Daman & Diu, Collectorate, Daman.

The Superintending Engineer, PWD, Daman, Fort area, Moti Daman.

Copy to :- N.I.C., Secretariat, Daman for publication on web site www.daman.nic.in.

Assistant Engineer, Sub Division No.I/II/IV, Daman.

